



Award Notice Abstract (Ref No.: 2954568)

Status: Updated

<p>Reference Number: 7021347</p> <p>Control Number: ITB - 35 JUNE 2020</p> <p>Bid Notice Title: Proposed Continuation of Kasinay St. Kalawaan to Quarry Road, Brgy. Pantok Interconnecting Road</p> <p>Approved Budget: Php10,000,000.00</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Budget for the Contract Approved by the Sanggunian</p> <p>Location: Rizal</p> <p>Contract Duration: 90 Day/s</p> <p>Contact Person: Petronio Tolentino</p> <p>Created By: Petronio Tolentino</p>	<p>MUNICIPALITY OF BINANGONAN, RIZAL Calumpang Binangonan Rizal, Region IV-A, Philippines Continuation of Kasinay St. Kalawaan to Quarry Rd</p> <p>Awardee : ST. TIMOTHY CONSTRUCTION CORPORATION Address : 35 Tatco Cmpd. Jacinto St. Brgy. Malinao, Pasig City Metro Manila, NCR, Philippines</p> <p>Contact Person : Ma. Roma Angeline Discaya Rimando Designation : President</p> <table border="1"> <thead> <tr> <th colspan="3">Line Item</th> </tr> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Continuation of Kasinay St. Kalawaan to Quarry Rd, Gravel surfacing and construction of canal and slope protection, 72141106, 1, Lot</td> <td>Php10,000,000.00</td> </tr> </tbody> </table> <p>Reason for Award : Lowest Calculated Responsive Bid</p>	Line Item			#	Product/Service/Project Name	Budget	1	Continuation of Kasinay St. Kalawaan to Quarry Rd, Gravel surfacing and construction of canal and slope protection, 72141106, 1, Lot	Php10,000,000.00	<p>Award Type: Award Notice</p> <p>Contract Amount: Php9,951,190.93</p> <p>Award Date: 06-Jul-2020</p> <p>Publish Date: 26-Jan-2021</p> <p>Date Last Updated: 26-Jan-2021</p> <p>Contract Number: 2020-335</p> <p>Proceed Date: 14-Jul-2020</p> <p>Contract Effectivity Date: 13-Jul-2020</p> <p>Contract End Date: 13-Oct-2020</p> <p>Created By: Petronio C. Tolentino</p> <p>Date Created: 26-Jan-2021</p> <p>Approver: Petronio C. Tolentino</p> <p>View Documents: 4</p>
Line Item											
#	Product/Service/Project Name	Budget									
1	Continuation of Kasinay St. Kalawaan to Quarry Rd, Gravel surfacing and construction of canal and slope protection, 72141106, 1, Lot	Php10,000,000.00									

BAC Resolution Declaring LCRB and Recommending the Award of Project

BAC RESOLUTION NO. 2020-335

WHEREAS, the Municipal Government of Binangonan advertised and posted the Invitation to Bid of the Proposed Continuation of Kasinay St. Kalawaan to Quarry Road, Barangay Pantok, Binangonan Rizal in the Municipal Government of Binangonan website, the G-EPS and a conspicuous places at the premises of the Municipal Government of Binangonan continuously for 7 days;

WHEREAS, in response to the said advertisements, three (3) Contractors submitted letters of intent and purchased bid documents;

WHEREAS, three (3) bids were submitted on June 25, 2020 and all the bids of the following bidders passed the preliminary examination of bids;

Name of Bidder	Bid Amount (As Read)	% Variance from ABC
A. SUELILA CONSTRUCTION	9,972,318.33	0.28%
DIAZ AQUINO CONST. CORP.	9,963,690.93	0.36%
ST. TIMOTHY CONST. CORP.	9,951,190.93	0.49%

WHEREAS, the detailed evaluation of bids conducted on June 26, 2020 resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	% Variance from ABC
ST. TIMOTHY CONST. CORP	9,951,190.93	0.49%
DIAZ AQUINO CONST. CORP.	9,963,690.93	0.36%
A. SUELILA CONSTRUCTION	9,972,318.33	0.28%

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidder with the Lowest Calculated Bid, St. Timothy Construction Corp., its bid has been found to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a.) To declare, St. Timothy Construction Corp., with the Lowest Calculated Responsive Bid for the Proposed Continuation of Kasinay St. Kalawaan to Quarry Road, Barangay Pantok, Binangonan Rizal;
- b.) To recommend for approval by the Municipal Mayor of the Municipal Government of Binangonan the foregoing findings.

RESOLVED this 3rd day of July, 2020 at SB Session Hall, Municipality of Binangonan, Rizal.


ENGR. PETRONIO C. TOLENTINO
BAC Chairman


MS. MA. EDITHA A. CENIDOZA
BAC Vice-Chairman


ENGR. DAVID A. DISIMULACION, JR.
BAC Member



MR. RUSSEL GUILLER C. YNARES
BAC Member


ATTY. FERDINAND C. PEREZ
BAC Member


MR. RODEL C. CERRERO
BAC Member


MS. ALICIA D. TORRES
BAC Member

Approved by:


ENGR. CESAR M. YNARES
Mayor

Date Approved:

35

CONTRACT

This contract made and executed by and between:

MUNICIPALITY OF BINANGONAN, RIZAL

A duly organized government institution with seat of government at Barangay Calumpang, Binangonan, Rizal represented herein by the **Mayor, HON. CESAR M. YNARES**, Filipino Citizen, of legal age, married with residence and postal address at Barangay Calumpang Binangonan, Rizal, pursuant to **BAC Resolution No. 2020-335** dated July 3, 2020 hereinafter referred to as the **MUNICIPALITY**.

- and -

ST. TIMOTHY CONSTRUCTION CORPORATION

A duly organized private entity duly registered contractor under **Registration No. 2018-2407** with postal address at No. 35 Tatco Compound, Jacinto St., Barangay Malinao, Pasig City, represented herein by **MA. ROMA ANGELINE D. RIMANDO**, Filipino Citizen, of legal age, married, with residence and postal address at the same, hereinafter referred to as the **CONTRACTOR**.

WITNESSETH:

Wherein, the Municipality offered through Public Bidding of the

**PROPOSED CONTINUATION OF INTERCONNECTING ROAD
From Kasinay St., to Barangay Kalawaan to Quarry Road,
Barangay Pantok, Binangonan, Rizal**

Whereby the contractor accepts to undertake the works pursuant to Plans and Specification, as integral part of this contract for a contract price of:

NINE MILLION NINE HUNDRED FIFTY ONE THOUSAND ONE HUNDRED NINETY PESOS AND 93/100. (P 9,951,190.93)

To be paid by the Municipality to the contractor.

FURTHER WITNESSETH AS FOLLOWS:

1. The Contractor shall finish the work prescribed in the Plans and Specification duly noted by both parties to this contract within **90** calendar days reckoned from the date of **NOTICE TO PROCEED** served by the Municipality to Contractors;
2. The Contractor shall be responsible for all obligations to all men working under his supervision in connection with this Contractors;
3. The contractor shall post a Performance security either in cash or Manager's Check equivalent to 5% of the contract price, a 10% Bank guarantee or a surety bond equivalent to 30% of contract price.
4. Protection of properties and equipment of contractor in transporting to and from and at jobsite shall be at his own risk;
5. Security of men working under the Contractor's supervision shall be subject to applicable penal code provision of the Republic of the Philippines;
6. The Contractor shall coordinate with the Municipality and allow the Municipality's authorized personnel to make inspection for the review and confirmation of compliance with Work Plans and Specification of this contract;



7. Delay or default in the performance of this contract shall be dealt with in accordance with applicable provision of R. A. 9184 and shall be determined to which fault such delay or default is attributable;
8. The following documents are necessary in the enforcement of this contract.
 - a. *Plans and Specifications*
 - b. *Bids & Abstract of Bids*
 - c. *Certificate of Availability of Fund*
 - d. *BAC Resolution*
 - e. *Approved Agency Estimates*
 - f. *Notice of Award and Acceptance of Contract*
 - g. *Notice to Proceed*
 - h. *Official Receipt of Performance bond*

IN WITNESS WHEREOF, the parties have hereunto signed this instrument this 7th day of July, 2020 at Binangonan, Rizal


MUNICIPALITY OF BINANGONAN, RIZAL

ST. TIMOTHY CONSTRUCTION CORP.
CONTRACTOR

By:


HON. CESAR M. YNARES
Municipal Mayor 

By:


MA. ROMA ANGELINE D. RIMANDO
Authorized Managing Officer

Signed in the presence of:



WITNESS



WITNESS



ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF BINANGONAN)
PROVINCE OF RIZAL)
X-----X

BEFORE ME, a notary public for and in the above jurisdiction, this 07 JUL 2020 day of _____ 2020 at Binangonan, Rizal came and appeared;

HON. CESAR M. YNARES, TIN NO. 105-607-563-000.

MA. ROMA ANGELINE D. RIMANDO, TIN. NO. 008-813-669-000.



Both known to me and known to be the same person who executed the foregoing instrument.

This instrument consisting of three (3) pages including this page wherein this acknowledgment is written duly signed by the parties and that instrument witness on each and every page hereof refer to a contract and they acknowledged to me that the same is voluntary deed and act.

WITNESS MY HAND AND NOTARIAL SEAL

Doc No. 487
Page No. 98
Book No. 110/11
Series of 2020.

(Handwritten signature of Atty. Ferdinand C. Perez)
ATTY. FERDINAND C. PEREZ
COMMISSION NO. 134003
NOTARY PUBLIC
BINANGONAN, RIZAL
UNTIL APRIL 30, 2020
IBP NO. 13700000 A 1-2-20
PTR NO. 13700000 A 1-2-20
ROLL NO. 54332
MCLE NO. VI-0015433 11-28-18



REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF BINANGONAN) S.S.
PROVINCE OF RIZAL)
X -----X

AFFIDAVIT

I, **MA. ROMA ANGELINE D. RIMANDO**, Filipino citizen, married of legal age, with residence and postal address at No. 035 Jacinto Street, Barangay Malinao, Pasig City, after having been duly sworn to in accordance with law, hereby depose and say:

1. That, I am the Authorized Managing Officer of **ST. TIMOTHY CONSTRUCTION CORPORATION** with business address at No 35 Tatco Compound, Jacinto St., Barangay Malinao, Pasig City.
2. That, I am the one who contracted the **Proposed Continuation of Kasinav St., Barangay Kalawaan to Quarry Road, Barangay Pantok, Binangonan, Rizal.**
3. That by these presents, I hereby state under oath that I had paid all laborers, workers & employee utilized in the construction of said project.
4. That I have executed this affidavit in order to attest to the truth of all the foregoing and for all legal intents and purposes this may serve.


IN WITNESS THEREOF, I have hereunto affixed my signature this 12th day of October, 2020 at Binangonan, Rizal, Philippines.


MA. ROMA ANGELINE D. RIMANDO
Affiant

Comm. Tax Cert. _____
Issued On _____
At Binangonan, Rizal

SUBSCRIBED AND SWORN to before me this _____ day of _____, 2020 at Binangonan, Rizal, Philippines.

Doc. No. 386
Page No. 78
Book No. xxa
Series of 2020.


ATTY. FERDINAND C. PEREZ
COMMISSION ADM. NO. 10-003
NOTARY PUBLIC
BINANGONAN ALBANO, CAGUNA, RIZAL
UNTIL DECEMBER 31, 2020
IBP NO. 10000 12-27-19
PTR NO. 13760085A 1-2-20
ROLL NO. 54332
MCB NO. ML0015433 11-28-19



Republic of the Philippines
Municipality of Binangonan
Calumpang, Binangonan, Rizal
Tel. No. 652-5535

NOTICE OF AWARD

July 06, 2020


MA. ROMA ANGELINE D. RIMANDO
Authorized Managing Officer – St. Timothy Const. Corp.
35 E. Jacinto St. Tatco Compound, Brgy. Malinao
Pasig City

Dear Ma'am,


We are happy to notify you that the Proposed Continuation of Kasinay St. kalawaan to Quarry Road, Barangay Pantok Interconnecting Road, Binangonan, Rizal is hereby awarded you as the Bidder with the Lowest Calculated Responsive Bid at a Contract Price equivalent to Nine Million Nine Hundred Fifty One Thousand One Hundred Ninety Pesos & 93/100 (P9,951,190.93)

You are therefore required within ten (10) days from the receipt of this Notice of Award, to formally enter into contract with us, and to submit the Performance Security in the form and the amount stipulated in the Instructions to Bidders. Failure to enter into the said contract or provide the Performance Security shall constitute a sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Very truly yours,


ENGR. CESAR M. YNARES
Municipal Mayor

Conforme:


Ma. Roma Angelina D. Rimando
Name of Representative of bidder
Name of Bidder ST-Timothy Const. Corp.
Date: 7/10/20



Republic of the Philippines
Province of Rizal
MUNICIPALITY OF BINANGONAN



OFFICE OF THE MUNICIPAL ENGINEER

NOTICE TO PROCEED

July 14, 2020

MA. ROMA ANGELINE RIMANDO

Authorized Managing Officer – St. Timothy Const. Corp.
35 E. Jacinto St. Tatco Compound, Brgy, Malinao
Pasig City

Dear Ms. Rimando,


Attached herewith is a photo copy of the contract for the **Proposed Continuation of Kasinay St. Kalawaan to Quarry Road, Barangay Pantok, Binangonan, Rizal** duly signed by the Municipal Mayor as per Bids and Awards Committee Resolution No. 2020-335 dated July 03, 2020.

You are therefore advised to start the project upon receipt thereof.

Truly yours,

ENGR. DAVID A. DISIMULACION, JR.
OIC - Municipal Engineer/Building Official

Noted by:


HON. ENGR. CESAR M. YNARES
Municipal Mayor

Received by:

Contractors/Representative

Date