



Award Notice Abstract (Ref No.: 3094028)

Status: Updated

<p>Reference Number: 7566325</p> <p>Control Number: ITB- 08 MARCH 2021</p> <p>Bid Notice Title: Proposed Repair and Improvement of MRF, Barangay Kaytome, Binangonan Rizal</p> <p>Approved Budget: Php245,849.63</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Budget for the Contract Approved by the Sanggunian</p> <p>Location: Rizal</p> <p>Contract Duration: 25 Day/s</p> <p>Contact Person: Petronio Tolentino</p> <p>Created By: Petronio Tolentino</p>	<p>MUNICIPALITY OF BINANGONAN, RIZAL Calumpang Binangonan Rizal, Region IV-A, Philippines</p> <p>Repair and Improvement of MRF</p> <p>Awardee : MAK- JAMS CONSTRUCTION</p> <p>Contact Person : Michael Anis Villarina</p> <p>Address : Purok IV J.P. Rizal Kinagatan Binangonan Rizal, Region IV-A, Philippines</p> <p>Designation : owner</p> <table border="1" style="width: 100%;"> <thead> <tr> <th style="text-align: left;">#</th> <th style="text-align: left;">Product/Service/Project Name</th> <th style="text-align: left;">Budget</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Repair and Improvement of MRF, Improvement of One storey building (Public Comfort Room), 72101507, 1, Lot</td> <td>Php245,849.63</td> </tr> </tbody> </table> <p>Reason for Award : Lowest Calculated Responsive Bid</p>	#	Product/Service/Project Name	Budget	1	Repair and Improvement of MRF, Improvement of One storey building (Public Comfort Room), 72101507, 1, Lot	Php245,849.63	<p>Award Type: Award Notice</p> <p>Contract Amount: Php244,161.75</p> <p>Award Date: 19-Apr-2021</p> <p>Publish Date: 27-May-2021</p> <p>Date Last Updated: 18-Jun-2021</p> <p>Contract Number: 2021-143</p> <p>Proceed Date: 27-Apr-2021</p> <p>Contract Effectivity Date: 26-Apr-2021</p> <p>Contract End Date: 24-May-2021</p> <p>Created By: Petronio C. Tolentino</p> <p>Date Created: 27-May-2021</p> <p>Approver: Petronio C. Tolentino</p> <p>View Documents: 4</p>
#	Product/Service/Project Name	Budget						
1	Repair and Improvement of MRF, Improvement of One storey building (Public Comfort Room), 72101507, 1, Lot	Php245,849.63						

BAC Resolution Declaring LCRB and Recommending the Award of Project

BAC RESOLUTION NO. 2021-143

WHEREAS, the Municipal Government of Binangonan advertised and posted the Invitation to Bid of the Proposed Repair and Improvement of MRF at Barangay Kaytome, Binangonan Rizal in the Municipal Government of Binangonan website, the G-EPS and a conspicuous places at the premises of the Municipal Government of Binangonan continuously for 7 days;

WHEREAS, in response to the said advertisements, three (3) Contractors submitted letters of intent and purchased bid documents;

WHEREAS, three (3) bids were submitted on April 13, 2021 and all the bids of the following bidders passed the preliminary examination of bids;

Name of Bidder	Bid Amount (As Read)	% Variance from ABC
MAK-JAMS CONSTRUCTION	244,161.75	0.68%
A.M. GOTO CONSTRUCTION	244,583.06	0.52%
CPF CONSTRUCTION	245,133.66	0.29%

WHEREAS, the detailed evaluation of bids conducted on April 14, 2021 resulted in the following:

Name of Bidder	Bid Amount (As Calculated)	% Variance from ABC
MAK-JAMS CONSTRUCTION	244,161.75	0.68%
A.M. GOTO CONSTRUCTION	244,583.06	0.52%
CPF CONSTRUCTION	245,133.66	0.29%

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidder with the Lowest Calculated Bid, MAK-JAMS Construction, its bid has been found to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a.) To declare, MAK-JAMS Construction, with the Lowest Calculated Responsive Bid for the Proposed Repair and Improvement of MRF at Barangay Kaytome, Binangonan Rizal;
- b) To recommend for approval by the Municipal Mayor of the Municipal Government of Binangonan the foregoing findings.

RESOLVED this 16th day of April, 2021 at SB Session Hall, Municipality of Binangonan, Rizal.


ENGR. PETRONIO C. TOLENTINO
BAC Chairman


MS. MA. EDITHA A. CENIDOZA
BAC Vice Chairman


MR. KIERAN MARY C. delos SANTOS
BAC Member


MR. RUSSEL GUILLER C. YNARES
BAC Member


ATTY. FERDINAND C. PEREZ
BAC Member


MS. ALICIA D. TORRES
BAC Member

Approved by:


ENGR. CESAR M. YNARES
Mayor

Date Approved:

CONTRACT

This contract made and executed by and between:

MUNICIPALITY OF BINANGONAN, RIZAL

A duly organized government institution with seat of government at Barangay Calumpang, Binangonan, Rizal represented herein by the **Mayor, HON. CESAR M. YNARES**, Filipino Citizen, of legal age, married with residence and postal address at Barangay Calumpang, Binangonan, Rizal, pursuant to **BAC Resolution No. 2021-143** dated April 16, 2021 hereinafter referred to as the **MUNICIPALITY**.

- and -

MAK-JAMS CONSTRUCTION

A duly organized private entity duly registered contractor under **Registration No. 2013-1149** with address at Purok 4, J.P. Rizal, Barangay Kinagatan, Binangonan, Rizal, represented herein by **MICHAEL A. VILLARIÑA**, Filipino Citizen, of legal age, married, with residence and postal address at the same, hereinafter referred to as the **CONTRACTOR**.

WITNESSETH:

Wherein, the Municipality offered through Public Bidding of the

PROPOSED REPAIR AND IMPROVEMENT OF M.R.F. Barangay Kaytome, Binangonan, Rizal

Whereby the contractor accepts to undertake the work pursuant to Plans and Specification, as integral part of this contract for a contract price of:

TWO HUNDRED FORTY FOUR THOUSAND ONE HUNDRED SIXTY ONE PESOS & 75/100. (P 244,161.75)

To be paid by the Municipality to the contractor.

FURTHER WITNESSETH AS FOLLOWS:

1. The Contractor shall finish the work prescribed in the Plans and Specification duly noted by both parties to this contract within 25 calendar days reckoned from the date of **NOTICE TO PROCEED** served by the Municipality to Contractors;
2. The Contractor shall be responsible for all obligations to all men working under his supervision in connection with this Contractors;
3. The contractor shall post a Performance security either in cash or Manager's Check equivalent to 5% of the contract price, a 10% Bank guarantee or a surety bond equivalent to 30% of contract price.
4. Protection of properties and equipment of contractor in transporting to and from and at jobsite shall be at his own risk;
5. Security of men working under the Contractor's supervision shall be subject to applicable penal code provision of the Republic of the Philippines;
6. The Contractor shall coordinate with the Municipality and allow the Municipality's authorized personnel to make inspection for the review and confirmation of compliance with Work Plans and Specification of this contract;


7. Delay or default in the performance of this contract shall be dealt with in accordance with applicable provision of R. A. 9184 and shall be determined to which fault such delay or default is attributable;
8. The following documents are necessary in the enforcement of this contract.
 - a. *Plans and Specifications*
 - b. *Bids & Abstract of Bids*
 - c. *Certificate of Availability of Fund*
 - d. *BAC Resolution*
 - e. *Approved Agency Estimates*
 - f. *Notice of Award and Acceptance of Contract*
 - g. *Notice to Proceed*
 - h. *Official Receipt of Performance bond*

IN WITNESS WHEREOF, the parties have hereunto signed this instrument this 20th day of April, 2021 at Binangonan, Rizal.

MUNICIPALITY OF BINANGONAN, RIZAL


MAK-JAMS CONSTRUCTION
CONTRACTOR

By:



HON. CESAR M. YNARES
Municipal Mayor

By:



MICHAEL A. VILLARIÑA
Proprietor

Signed in the presence of:



WITNESS

WITNESS

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF BINANGONAN)
PROVINCE OF RIZAL)
X-----X

BEFORE ME, a notary public for and in the above jurisdiction, this 20 APR 2021 day of _____ 2021 at Binangonan, Rizal came and appeared;

HON. CESAR M. YNARES, TIN NO. 105-607-563-000

MICHAEL A. VILLARIÑA, TIN NO. 221-027-734-000

Both known to me and known to be the same person who executed the foregoing instrument.

This instrument consisting of three (3) pages including this page wherein this acknowledgment is written duly signed by the parties and that instrument witness on each and every page hereof refer to a contract and they acknowledged to me that the same is voluntary deed and act.

Handwritten mark

WITNESS MY HAND AND NOTARIAL SEAL

Doc No. 335
Page No. 91
Book No. XIX
Series of 2021.

Handwritten signature
ATTY. FERDINAND M. PEREZ
NOTARY PUBLIC
COMMISSION AFFIDAVIT NO. 20-001
BINANGONAN, ANCONO, CARDONA, RIZAL
UNTIL DECEMBER 31, 2022
ISP NO. 178543 9-9-20
PTR NO. 15253800A 1-4-21
ROLL NO. 54337
MCLE NO. VI-15433 11 20 18

Handwritten mark

REPUBLIC OF THE PHILIPPINES)
MUNICIPALITY OF BINANGONAN) S.S.
PROVINCE OF RIZAL)
X -----X

AFFIDAVIT

I, **MICHAEL A. VILLARIÑA**, Filipino citizen, of legal age, with residence and postal address at Purok 4, J.P. Rizal, Barangay Kinagatan, Binangonan, Rizal, after having been duly sworn to in accordance with law, hereby depose and say:

1. That, I am the proprietor of **MAK-JAMS CONSTRUCTION** with business address at Purok 4, J.P. Rizal, Barangay Kinagatan, Binangonan, Rizal.
2. That, I am the one who contracted the **Proposed Repair and Improvement of M.R.F. at Barangay Kaytome, Binangonan, Rizal.**
3. That by these presents, I hereby state under oath that I had paid all laborers, workers & employee utilized in the construction of said project.
4. That I have executed this affidavit in order to attest to the truth of all the foregoing and for all legal intents and purposes this may serve.

IN WITNESS THEREOF, I have hereunto affixed my signature this 21st day of May, 2021 at Binangonan, Rizal, Philippines.

MICHAEL A. VILLARIÑA
Affiant

Comm. Tax Cert. 21719880
Issued On January 7, 2021
At Binangonan, Rizal

SUBSCRIBED AND SWORN to before me this _____ day of _____, 2021 at Binangonan, Rizal, Philippines.

Doc. No. 499
Page No. 00
Book No. XXIV
Series of 2021.

ATTY. FERDINAND C. PEREZ
NOTARY PUBLIC
COMMISSION NO. 20-001
BINANGONAN, ANGONIL CARRONZA, RIZAL
UNTIL DECEMBER 31, 2022
IBP NO. 126543 9-9-20
PTR NO. 15258600A 1-4-21
ROLL NO. 54332
MCLE NO. VI-15433 11-28-18

Republic of the Philippines
Municipality of Binangonan
Calumpang, Binangonan, Rizal
Tel. No. 652-5535

NOTICE OF AWARD

April 19, 2021


MR. MICHAEL A. VILLARINA
Proprietor - MAK-JAMS Construction
Purok 4 J.P. Rizal, Kinagatan
Binangonan, Rizal

Dear Sir:

We are happy to notify you that the Proposed Repair and Improvement of MRF at Barangay Kaytome, Binangonan, Rizal is hereby awarded you as the Bidder with the Lowest Calculated Responsive Bid at a Contract Price equivalent to Two Hundred Forty Four Thousand One Hundred Sixty One Pesos and 75/100 (P244,161.75).

You are therefore required within ten (10) days from the receipt of this Notice of Award, to formally enter into contract with us, and to submit the Performance Security in the form and the amount stipulated in the Instructions to Bidders. Failure to enter into the said contract or provide the Performance Security shall constitute a sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Very truly yours/


ENGR. CESAR M. YNARES
Municipal Mayor

Conforme:


Name of Representative of bidder
Name of Bidder
Date: April 19, 2021



Republic of the Philippines
Province of Rizal
MUNICIPALITY OF BINANGONAN



OFFICE OF THE MUNICIPAL ENGINEER

NOTICE TO PROCEED

April 27, 2021

MR. MICHAEL A. VILLARIÑA
Proprietor – MAK-JAMS Construction
Purok 4 J.P. Rizal, Brgy. Kinagatan
Binangonan Rizal

Dear Mr. Villariña,

Attached herewith is a photo copy of the contract for the **Proposed Repair and Improvement of MRF at Barangay Kaytome, Binangonan, Rizal** duly signed by the Municipal Mayor as per Bids and Awards Committee Resolution No. 2021-143 dated April 16, 2021.

You are therefore advised to start the project upon receipt thereof.


Truly yours,

MR. KIERAN MARK C. delos SANTOS
OIC - Municipal Engineer/Building Official

Noted by:


HON. ENGR. CESAR M. YNARES
Municipal Mayor

Received by:


Contractors Representative

April 27, 2021

Date